PAT McCRORY

Governor
NICHOLAS J. TENNYSON
Secretary
Transportation
July 06, 2016
Addendum No. 2
RE: Contract # C203751
WBS # 42263.3.1
F. A. # BRNHS-0070(119)
Wake County (B-5121, B-5317)
Bridge #227 On US-70/US-401/NC-50 Over Peace Street And
Bridge #213 On US-70/NC-50 Over US-401
July 19,2016 Letting
To Whom It May Concern:
Reference is made to the plans and proposal form furnished to you on this project.
The following revisions have been made to the Transportation Management plans:
Sheet No. Revisions
TMP-1 Added TMP-2F and TMP-17H to the Index of Sheets.
TMP-2F New sheet for Dortch St. sign design.
TMP-4A Added 21 day ICT for Dortch St. (Area L, Phase I, Steps 4B1 to
4B3). '
TMP-6 Added a note referring Contractor to Area I, Phase I, Step 4 phasing
for construction of Dortch St.
TMP-11 Added a note referring Contractor to Area I, Phase I, Step 4 phasing
for construction of Dortch St.
TMP-12 Added a note referring Contractor to Area I, Phase I, Step 4 phasing
for construction of Dortch St.
TMP-14 Added a note referring Contractor to Area I, Phase I, Step 4 phasing
for construction of Dortch St. -
TMP-17H New sheet for Dortch St. offsite detour.

Please void the above listed sheets in your plans and staple the revised sheets thereto.
Please add the new sheets where indicated above.

-~—Nothing Compares=~_._

State of North Carolina | Department of Transportation | Contract Standards and Development
1020 Birch Ridge Dr. | 1591 Mail Service Center | Raleigh, NC 27699-1591
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C203751 B-5121, B-5317 Wake County

The following revisions have been made to the proposal:

Page Nos. Revisions

Proposal Cover | Note added that reads “Includes Addendum No. 2 Dated 07-06-16"

G-13 thru G-15 | New ICT #17 added to Page G-13

Please void the above listed pages in your proposal and replace with the revised pages.

On the item sheets the following pay items have been revised:

Item Description Old Ouantity =~ New Quantity

0151-4400000000-E- Work Zone Signs 3,930 SF 3,970 SF
1110 (Stationary)

0153-4410000000-E- Work Zone Signs 374 SF 416 SF
1110 (Barricade Mounted)

0158-4445000000-E- Barricades (Type III) 656 LF 736 LF
1145

The Contractor’s bid must include these pay item quantity revisions. The contract will be
prepared accordingly.

The Expedite File has been updated to reflect these revisions. Please download the
Expedite Addendum File and follow the instructions for applying the addendum. Bid
Express will not accept your bid unless the addendum has been applied.

Sincgrely,

R. A. Garris, PE

Contract Officer

RAG/jjr

cc: Mr. Lamar Sylvester, PE Mr. Ray Arnold, PE
Mr. Joey Hopkins PE Ms. Theresa Canales, PE
Mr. Rodger Rochelle, PE Ms. Marsha Sample
Mr. R.E. Davenport, PE Mr. Mike Gwyn
Mr. Ken Kennedy, PE Mr. Mitchell Dixon
Ms. Jaci Kincaid Ms. Penny Higgins
Project File (2) Ms. Lori Strickland




STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 06-09-16
INCLUDES ADDENDUM No.2 DATED 07-06-16
DATE AND TIME OF BID oPENING:  JULY 19, 2016 AT 2:00 PM

CONTRACT ID C203751
WBS 42263.3.1

FEDERAL-AID NO. BRNHS-0070(119)

COUNTY WAKE

T.I.P. NO. B-5121, B-5317

MILES 0.820

ROUTE NO. US 70

LOCATION BRIDGE #227 ON US-70/US-401/NC-50 OVER PEACE STREET

AND BRIDGE #213 ON US-70/NC-50 OVER US-401.

TYPE OF WORK  GRADING, DRAINAGE, PAVING, SIGNING, SIGNALS, AND STRUCTURES.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY & STRUCTURE PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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The liquidated damages are One Thousand Dollars ($ 1,000.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 15 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1 G14 F

The Contractor shall complete the work required of Area II, Phase V, Step #1B as described on
Sheet TMP-18D and shall place and maintain traffic on same.

The work shall be completed in consecutive weekends of the Contractor’s choosing,
beginning at 9:00 p.m. on a Friday, and ending at 6:00 a.m. the following Monday for each
weekend.

The date of availability for this intermediate contract time is the Friday at 9:00 p.m. of the first
weekend the Contractor elects to begin the work.

The completion date for this intermediate contract time is the Monday at 6:00 a.m. after the
Contractor has completed the work required of Area II, Phase V, Step #1B.

The liquidated damages are Two Thousand Five Hundred Dollars ($ 2,500.00) per fifteen (15)
minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 16 AND LIQUIDATED DAMAGES:

The Contractor shall complete the work required to switch the existing City of Raleigh - Signal
System Fiber “SIG” fiber optic communications network over to the new fiber optic
communications networks as shown in the Plans. This includes ensuring that the severing of the
City of Raleigh SIG” fiber optic communications network (purposefully or accidentally) does not
affect any other system devices located either upstream or downstream of this construction
activity that are also part of the City of Raleigh “SIG” fiber optic communications network. Any
time the existing or relocated fiber has scheduled or unscheduled breaks, is damaged or cut, for
any reason, repair shall be made within 48-hours.

The time of availability for this intermediate contract time is the time the Contractor elects to
begin this work or when notified of an unscheduled break or cut has occurred in the fiber.

The completion time for this intermediate contract time is forty-eight (48) hours after any fiber
connection is severed whether scheduled or unscheduled.

The liquidated damages are Five Hundred Dollars ($ 500.00) per hour.

INTERMEDIATE CONTRACT TIME NUMBER 17 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 : SP1 G14 H

The Contractor shall complete the work required of Area I, Phase I, Step #4B as described on
Sheet TMP-4A and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to
begin the work.

The completion date for this intermediate contract time is the date which is Twenty One (21)
consecutive calendar days after and including the date the Contractor begins this work.

The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day.
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PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the 2012 Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be
responsible for preparing the required National Pollutant Discharge Elimination System
(NPDES) inspection records.

Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
notified to remove the remaining erosion control devices that are no longer needed.
The Contractor will be responsible for, and shall correct any areas disturbed by operations
performed in permanent vegetation establishment and the removal of temporary erosion control
measures, whether occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding,
Supplemental Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion
Control will be made at contract unit prices for the affected items. Work required that is not
represented by contract line items will be paid in accordance with Articles 104-7 or 104-3 of the
2012 Standard Specifications. No additional compensation will be made for maintenance and
removal of temporary erosion control items.

MANDATORY PRE-BID CONFERENCE (Prequalifying To Bid):
(7-18-06) (Rev. 3-25-13) . SPI1-14

In order for all prospective bidders to have an extensive knowledge of the project, all prospective
bidders shall attend a mandatory pre-bid conference on Tuesday May 24, 2016 at 10:00 am at:

Chief Engineer’s Conference Room
NCDOT Equipment and Maintenance Facility
4809 Beryl Rd
Raleigh, NC 27606
(919)733-2220
(Contractors please use visitor entrance at front of building for access)

The pre-bid conference will include a thorough discussion of the plans, contract pay items,
special provisions, etc.

Only bidders who have attended and properly registered at the above scheduled pre-bid
conference and who have met all other prequalification requirements will be considered
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prequalified to bid on this project. A bid received from a bidder who has not attended and
properly registered at the above scheduled pre-bid conference will not be accepted and
considered for award.

Attendance at the pre-bid conference will not meet the requirements of proper registration unless
the individual attending has registered at the pre-bid conference in accordance with the
following:

(A)  The individual has signed his name on the official roster no later than thirty (30) minutes
after the above noted time for the beginning of the conference.

(B)  The individual has written in the name and address of the company he or she represents.
(C)  Only one company has been shown as being represented by the individual attending.

(D)  The individual attending is an officer or permanent employee of the company they are
representing.

Attendance at any prior pre-bid conference will not meet the requirement of this provision.



Jul 05,2016 11:21 am ITEMIZED PROPOSAL FOR CONTRACT NO. C203751 Page 1 of 23
County: Wake
Line Item Number Sec Description Quantity Unit Cost Amount
# # .
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003  0000900000-N SP  GENERIC MISCELLANEOUS ITEM Lump Sum L.S.
UTILITY COORDINATOR
0004 0001000000-E 200 CLEARING & GRUBBING .. ACRE(S) Lump Sum L.S.
0005 0008000000-E 200 SUPPLEMENTARY CLEARING & GRUB- 1
BING ACR
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 44,700
cY
0007 0036000000-E 225 UNDERCUT EXCAVATION 3,198
cY
0008 0106000000-E 230 BORROW EXCAVATION 32,000
cY
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 240
CcY
0010 0141000000-E 240 BERM DITCH CONSTRUCTION 260
LF
0011 0156000000-E 250 REMOVAL OF EXISTING ASPHALT 13,900
PAVEMENT sy
0012 0163000000-E 250 REMOVAL OF EXISTING CONCRETE 36,900
PAVEMENT sy
0013  0177000000-E 250 BREAKING OF EXISTING ASPHALT 3,100
PAVEMENT sy
0014 0192000000-N 260 PROOF ROLLING 10
HR
0015 0195000000-E 265 SELECT GRANULAR MATERIAL 4,400
cY
0016 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 25,300
TION sy
0017 0199000000-E SP TEMPORARY SHORING 8,717
SF
0018 0223000000-E 275 ROCK PLATING 380
SY
0019 0255000000-E SP  GENERIC GRADING ITEM 500
HAULING & DISPOSAL OF PETROLE- TON

UM CONTAMINTED SOIL
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County: Wake
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0020 0314000000-E SP  SELECT MATERIAL, CLASS ***** 70
(V) TON
0021  0318000000-E 300 FOUNDATION CONDITIONING MATE- 2,550
RIAL, MINOR STRUCTURES TON
0022 0320000000-E 300 FOUNDATION CONDITIONING GEO- 8,350
TEXTILE sy
0023  0342000000-E 310 **" SIDE DRAIN PIPE 76
(42') LF
0024 0342000000-E 310 **" SIDE DRAIN PIPE 48
(60") LF
0025 0342000000-E 310 **" SIDE DRAIN PIPE 12
(8" LE
0026 0343000000-E 310 15" SIDE DRAIN PIPE 712
LF
0027 0344000000-E 310 18" SIDE DRAIN PIPE 76
LF
0028 0345000000-E 310 24" SIDE DRAIN PIPE 56
LF
0029 0348000000-E 310 **" SIDE DRAIN PIPE ELBOWS 2
(15") EA
0030 0354000000-E 310 " RC PIPE CULVERTS, CLASS 596
(15", V) LF
0031  0354000000-E 310 **"RC PIPE CULVERTS, CLASS 800
hkkk LF
(18", V)
0032 0354000000-E 310 **"RC PIPE CULVERTS, CLASS 176
(24", V) LF
0033 0448000000-E 310 ***"RC PIPE CULVERTS, CLASS 724
v LF
(48")
0034 0448000000-E 310 ***"RC PIPE CULVERTS, CLASS 128
v LF
(54")
0035 0448000000-E 310 ***"RC PIPE CULVERTS, CLASS 412
v
LF

(60")
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County: Wake

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0036 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 4,040
LF
0037 0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV 2,800
LF
0038 0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 948
LF
0039 0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV 252
LF
0040 0448700000-E 310 42" RC PIPE CULVERTS, CLASS IV 396
LF
0041 0542000000-E 310 **"PVC PIPE CULVERTS 8
(&) . LF
0042 0582000000-E 310 15" CS PIPE CULVERTS, 0.064" 60
THICK LE
0043 0588000000-E 310 18" CS PIPE CULVERTS, 0.064" 60
THICK LF
0044 0636000000-E 310 ™" CS PIPE ELBOWS, *****" 2
THICK EA
(15", 0.064")
0045 0636000000-E 310 **" CS PIPE ELBOWS, *****" 2
THICK EA
(18", 0.064")
0046 0973100000-E 330 *"WELDED STEEL PIPE, ****" 48
THICK, GRADE B IN SOIL LF
(42", 0.625")
0047 0973100000-E 330 **"WELDED STEEL PIPE, ****" 50
THICK, GRADE B IN SOIL LF
(60", 0.875")
0048 0973300000-E 330 **"WELDED STEEL PIPE, ****" 48
THICK, GRADE B NOT IN SOIL LF
(42", 0.625")
0049 0973300000-E 330 **"WELDED STEEL PIPE, ****" 50
THICK, GRADE B NOT IN SOIL LF
(60", 0.875")
0050 0986000000-E SP  GENERIC PIPE ITEM 208
16" DUCTILE IRON PIPE, CLASS LF
250, SEALED
0051  0986000000-E SP  GENERIC PIPE ITEM 52 .
18" DUCTILE IRON PIPE, CLASS LE

250, SEALED
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County: Wake
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0052 0986000000-E SP  GENERIC PIPE ITEM 248
24" DUCTILE IRON PIPE, CLASS LF
200, SEALED
0053 0986000000-E SP  GENERIC PIPE ITEM 176
36" DUCTILE IRON PIPE, CLASS LF
150, SEALED
0054 0992000000-E SP  GENERIC PIPE ITEM 16
BOOTS FOR SEALED DRAINAGE EA
STRUCTURES
0055 0995000000-E 340 PIPE REMOVAL 3,128
LF
0056 1000000000-E 462 6" SLOPE PROTECTION 57
sY
0057 1011000000-N 500 FINE GRADING Lump Sum L.S.
0058 1099500000-E 505 SHALLOW UNDERCUT 6,818
cY
0059 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 13,800
0060 1110000000-E 510 STABILIZER AGGREGATE 500
TON
0061 1115000000-E SP  GEOTEXTILE FOR PAVEMENT STA- 5,961
BILIZATION sy
0062 1121000000-E 520 AGGREGATE BASE COURSE 430
TON
0063 1220000000-E 545 INCIDENTAL STONE BASE 500
TON
0064 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 2,250
DEPTH sy
(1-1/2")
0065 1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" 1,170
TO dekddd kI SY
(0" TO 1-1/2")
0066 1330000000-E 607 INCIDENTAL MILLING 2,580
SY
0067 1489000000-E 610 ASPHALT CONC BASE COURSE, TYPE 5,380
B25.0B TON
0068 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 12,660

B25.0C

TON




Jul 05, 2016 11:21 am ITEMIZED PROPOSAL FOR CONTRACT NO. C203751 Page 5 of 23
County: Wake

Line Item Number Sec Description Quantity Unit Cost . Amount
# #
0069 1498000000-E 610 ASPHALT CONC INTERMEDIATE 3,910
COURSE, TYPE 119.0B TON
0070 1503000000-E 610 ASPHALT CONC INTERMEDIATE 8,760
COURSE, TYPE 119.0C TON
0071  1519000000-E 610 ASPHALT CONC SURFACE COURSE, 5,310
TYPE S9.5B TON
0072 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 6,510
TYPE S9.5C TON
0073 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 2,105
TON
0074 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 6,620
REPAIR TON
0075 2000000000-N 806 RIGHT OF WAY MARKERS 87
EA
0076 2253000000-E 840 PIPE COLLARS 0.553
CcY
0077 2264000000-E 840 PIPE PLUGS 0.065
cY
0078 2275000000-E SP  FLOWABLE FILL 688
cY
0079 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 183
EA
0080 2297000000-E 840 MASONRY DRAINAGE STRUCTURES 58.845
cY
0081  2308000000-E 840 MASONRY DRAINAGE STRUCTURES 85.8
LF
0082 2364000000-N 840 FRAME WITH TWO GRATES, STD 14
840.16 EA
0083 2366000000-N 840 FRAME WITH TWO GRATES, STD 2
840.24 EA
0084 2367000000-N 840 FRAME WITH TWO GRATES, STD 30
840.29 EA
0085 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 17
840.03, TYPE ** EA
(E)
0086 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 66

840.03, TYPE **
' EA
(F)
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County: Wake
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0087 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 54
840.03, TYPE ** EA
G)
0088 2396000000-N 840 FRAME WITH COVER, STD 840.54 17
EA
0089 2418000000-E SP  FRAME WITH GRATES, DRIVEWAY 168
DROP INLET LF
0090 2451000000-N 852 CONCRETE TRANSITIONAL SECTION 10
FOR DROP INLET EA
0091 2473000000-N SP  GENERIC DRAINAGE ITEM 8
MASONRY DRAINAGE STRUCTURES EA
(SEALED)
0092 2484000000-E SP  GENERIC DRAINAGE ITEM 3.2
MASONRY DRAINAGE STRUCTURES LF
(SEALED)
0093 2535000000-E 846 **"X**" CONCRETE CURB 470
(8" X 12") LF
0094 2535000000-E 846 **"X**" CONCRETE CURB 1,420
(8" X 18") LF
0095 2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 18,310
LF
0096 2591000000-E 848 4" CONCRETE SIDEWALK 7,791
Sy
0097 2605000000-N 848 CONCRETE CURB RAMP 71
i EA
0098 2612000000-E 848 6" CONCRETE DRIVEWAY 1,120
SY
0099 2619000000-E 850 4" CONCRETE PAVED DITCH 95
Sy
0100 2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS 1,154
‘ (KEYED IN) sy
0101 2724000000-E 857 PRECAST REINFORCED CONCRETE 631
BARRIER, SINGLE FACED LF
0102 2753000000-E 846 GENERIC PAVING ITEM 8,100
2'-6" CONCRETE CURB & GUTTER LF
(SPECIAL)
0103  2800000000-N 858 ADJUSTMENT OF CATCH BASINS 5

EA
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County : Wake

Line Item Number Sec Description Quantity Unit Cost Amount
# #

0104  2830000000-N 858 ADJUSTMENT OF MANHOLES 8
EA
0105 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 2
VALVE BOXES EA
0106 2893000000-N 859 CONVERT EXISTING CATCH BASIN 1
TO JUNCTION BOX WITH MANHOLE EA
0107 2965000000-N 859 CONVERT EXISTING JUNCTION BOX 1
TO CATCH BASIN EA
0108 2995000000-N SP  GENERIC DRAINAGE ITEM 2
CONVERT EXISTING JUNCTION BOX EA

TO SLAB TOP JUNCTION BOX

0109 3000000000-N SP  IMPACT ATTENUATOR UNIT, TYPE 6
: 350 EA
0110 3030000000-E 862 STEEL BM GUARDRAIL 2,675
LF
0111 3045000000-E 862 STEEL BM GUARDRAIL, SHOP 25
CURVED LF
0112 3105000000-N 862 STEEL BM GUARDRAIL TERMINAL 2
SECTIONS EA
0113 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 15
EA
0114 3195000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 1
AT-1 EA
0115 3215000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 10
i EA
0116 3270000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 11
350 EA
0117 3317000000-N 862 GUARDRAIL ANCHOR UNITS, TYPE 6
B-77 £A
0118 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,027
LF
0119 3380000000-E 862 TEMPORARY STEEL BM GUARDRAIL 275
LF
0120 3387000000-N 862 TEMPORARY GUARDRAIL ANCHOR 1
UNlTS’ TYPE Fkddkkkkkk EA

(AT-1)
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County: Wake

Line Item Number Sec Description ‘ Quantity Unit Cost Amount
# #

0121 3387000000-N 862 TEMPORARY GUARDRAIL ANCHOR 1
UNITS, TYPE Kkkkkhkkkkk EA
(W-BEAM)

0122 3389100000-N SP  TEMPORARY GUARDRAIL ANCHOR 2
UNITS, TYPE 350 EA

0123  3524000000-E SP  VINYL COATED CHAIN LINK FENCE, 5,120
**" FABRIC LF
(60")

0124 3575000000-E SP  GENERIC FENCING ITEM 590
CHAIN LINK FENCE WITH BARBED LF

WIRE, 96" FABRIC, VINYL COATED

0126 3578000000-N SP  GENERIC FENCING ITEM 427
METAL LINE POST, 60" CHAIN EA
LINK FENCE, VINYL COATED

0127  3578000000-N SP  GENERIC FENCING ITEM 50
METAL LINE POST, 96" CHAIN EA
LINK FENCE, VINYL COATED

0128 3578000000-N SP  GENERIC FENCING ITEM 36
METAL TERMINAL POST, 60" CHAIN EA
LINK FENCE, VINYL COATED

0129 3578000000-N SP  GENERIC FENCING ITEM 6
METAL TERMINAL POST, 96" CHAIN EA
LINK FENCE, VINYL COATED

0130 3635000000-E 876 RIP RAP, CLASS II 660
TON
0131 3649000000-E 876 RIP RAP, CLASS B 110
TON
0132  3656000000-E 876 GEOTEXTILE FOR DRAINAGE 3,465
SY
0133  4048000000-E 902 REINFORCED CONCRETE SIGN FOUN- 4
DATIONS cyY
0134 4054000000-E 902 PLAIN CONCRETE SIGN FOUNDA- 1
TIONS
cYy
0135 4057000000-E SP  OVERHEAD FOOTING 37
CcYy
0136 4060000000-E 903 SUPPORTS, BREAKAWAY STEEL BEAM 1,496
LB
0137  4066000000-E 903 SUPPORTS, SIMPLE STEEL BEAM 1,957

LB
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Line Item Number Sec Description Quantity Unit Cost Amount
# #
0138 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 1,373
LF

0139 4082100000-N SP  SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.

TURE AT STA ******

(30+74 NBL)
0140 4082100000-N SP  SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.

TURE AT STA **x***
(40+28 NBL)

0141  4082100000-N SP  SUPPORTS, OVERHEAD SIGN STRUC- Lump Sum L.S.
TURE AT STA **
(50+00 NBL)

0142 4096000000-N 904  SIGN ERECTION, TYPE D 4
EA
0143 4102000000-N 904 SIGN ERECTION, TYPE E 60
EA
0144  4108000000-N 904 SIGN ERECTION, TYPE F 8
EA
0145  4109000000-N 904  SIGN ERECTION, TYPE *** (OVER- 5
HEAD) EA
(A)
0146  4110000000-N 904  SIGN ERECTION, TYPE *** 11
(GROUND MOUNTED) EA
(A)
0147  4149000000-N 907 DISPOSAL OF SIGN SYSTEM, OVER- 1
HEAD EA
0148  4152000000-N 907 DISPOSAL OF SIGN SYSTEM, STEEL 2
BEAM EA
0149  4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 58
CHANNEL EA
0150  4234000000-N 907 DISPOSAL OF SIGN, A OR B 1
(OVERHEAD) EA
0151 4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 3,970
SF
0152 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 3,342
SF
0153  4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 416
MOUNTED) SE
0154  4415000000-N 1115 FLASHING ARROW BOARD 6

EA
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MARKERS

EA

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0155 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 14
SIGN EA
0156 4430000000-N 1130 DRUMS 635
EA
0157  4435000000-N 1135 CONES 93
EA
0158 4445000000-E 1145 BARRICADES (TYPE lll) 736
LF
0159 4450000000-N 1150 FLAGGER 7,680
HR
0160 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6
EA
0161  4470000000-N 1160 RESET TEMPORARY CRASH CUSHION 4
EA
0162 4480000000-N 1165 TMA 6
EA
0163 4485000000-E 1170 PORTABLE CONCRETE BARRIER 4,550
LF
0164 4490000000-E 1170 PORTABLE CONCRETE BARRIER 135
(ANCHORED) LF
- 0165 4500000000-E 1170 RESET PORTABLE CONCRETE BAR- 2,260
RIER LE
0166 4507000000-E 1170 WATER FILLED BARRIER 4,377
LF
0167 4508000000-E 1170 RESET WATER FILLED BARRIER 33,884
LF
0168 4510000000-N SP  LAW ENFORCEMENT 990
HR
0169 4516000000-N 1180 SKINNY DRUM 229
EA
0170 4520000000-N 1266 TUBULAR MARKERS (FIXED) 46
EA
0171  4570000000-E SP  TEMPORARY GLARE SCREEN 1,580
LF
0172  4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM Lump Sum L.S.
PROTECTIVE CANOPY
0173  4650000000-N 1251 TEMPORARY RAISED PAVEMENT 2,082
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0174  4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 29
LINES (4", 90 MILS) LF

0175 4686000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 11,992
LINES (4", 120 MILS) LF

0176  4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 2,303
LINES (8", 90 MILS) LF

0177 4697000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 880
LINES (8", 120 MILS) LF

0178 4710000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 4,485
LINES (24", 120 MILS) LF

0179  4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 20
CHARACTER (120 MILS) EA

0180 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 90
SYMBOL (90 MILS) EA

0181 4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 709
MARKING LINES, TYPE ** (4") LF
(1

0182  4770000000-E 1205 COLD APPLIED PLASTIC PAVEMENT 1,250
MARKING LINES, TYPE ** (4") LF
(v)

0183  4800000000-N 1205 COLD APPLIED PLASTIC PAVEMENT 8
MARKING CHARACTER, TYPE ** EA
(Iv)

0184 4805000000-N 1205 COLD APPLIED PLASTIC PAVEMENT 4
MARKING SYMBOL, TYPE ** EA
(v)

0185 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 162,912
(4“) LF

0186 4820000000-E 1205 PAINT PAVEMENT MARKING LINES 19,280
(&%) LF

0187 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 5,930
(24" LF

0188 4840000000-N 1205 PAINT PAVEMENT MARKING CHARAC- 116
TER EA

0189 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 274

EA
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0190 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 35,060
LINES (4") LF
0191  4860000000-E 1205 REMOVAL OF PAVEMENT MARKING 3,170
LINES (8") LE
0192 4870000000-E 1205 REMOVAL OF PAVEMENT MARKING 50
LINES (24") LE
0193  4875000000-N 1205 REMOVAL OF PAVEMENT MARKING 65
SYMBOLS & CHARACTERS EA
0194  4900000000-N 1251 PERMANENT RAISED PAVEMENT 15
MARKERS EA
0195 4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 294
EA
0196 5255000000-N 1413 PORTABLE LIGHTING Lump Sum L.S.
0197  5265000000-E SP  GENERIC LIGHTING ITEM 12,600
STREET LIGHTING CONDUIT IN- LF
STALLATION (2" PVC)
0198 5325800000-E 1510 8" WATER LINE 2,468
LF
0199 5326200000-E 1510 12" WATER LINE 6,108
LF
0200 5546000000-E 1515 8" VALVE 16
EA
0201 5558000000-E 1515 12" VALVE 21
EA
0202 5600000000-E 1515 **" BLOW OFF 4
(12") EA
0203 5606800000-E 1515 8" BLOW OFF 3
EA
0204 5648000000-N 1515 RELOCATE WATER METER 43
EA
0205 5649000000-N 1515 RECONNECT WATER METER 2
EA
0206 5666000000-E 1515 FIRE HYDRANT 4
EA
0207 5672000000-N 1515 RELOCATE FIRE HYDRANT 10

EA
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0208 5691000000-E 1520 **" SANITARY GRAVITY SEWER 2,010
(367) LF
0209 5691300000-E 1520 8" SANITARY GRAVITY SEWER 2,423
LF
0210 5691500000-E 1520 12" SANITARY GRAVITY SEWER 2,051
LF
0211 5691700000-E 1520 18" SANITARY GRAVITY SEWER 24
LF
0212 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 47
EA
0213  5775000000-E 1525 4'DIA UTILITY MANHOLE 25
EA
0214 5776000000-E 1525 5'DIA UTILITY MANHOLE 2
EA
0215 5777000000-E 1525 6'DIA UTILITY MANHOLE 12
EA
0216 5778000000-E 1525 8'DIA UTILITY MANHOLE 3
EA
0217  5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 51
LF
0218 5782000000-E 1525 UTILITY MANHOLE WALL, 5' DIA 17
LF
0219 5783000000-E 1525 UTILITY MANHOLE WALL, 6' DIA 98
LF
0220 5784000000-E 1525 UTILITY MANHOLE WALL, 8' DIA 24
LF
0221 5800000000-E 1530 ABANDON 6" UTILITY PIPE 336
LF
0222 5801000000-E 1530 ABANDON 8" UTILITY PIPE 4,588
LF
0223 5804000000-E 1530 ABANDON 12" UTILITY PIPE 6,150
LF
0224 5813000000-E 1530 ABANDON 24" UTILITY PIPE 1,411
LF
0225 5816000000-N 1530 ABANDON UTILITY MANHOLE 15
EA
0226 5828000000-N 1530 REMOVE UTILITY MANHOLE 4
EA
0227 5835700000-E 1540 16" ENCASEMENT PIPE 600
LF
0228 5836000000-E 1540 24" ENCASEMENT PIPE 740

LF
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0229 5871900000-E 1550 TRENCHLESS INSTALLATION OF 16" 285
IN SOIL LF
0230 5871910000-E 1550 TRENCHLESS INSTALLATION OF 16" 285
NOT IN SOIL LF
0231 5872200000-E 1550 TRENCHLESS INSTALLATION OF 24" 265
IN SOIL LF
0232 5872210000-E 1550 TRENCHLESS INSTALLATION OF 24" 265
NOT IN SOIL LF
0233 5882000000-N SP  GENERIC UTILITY ITEM 5
12" INSERTION VALVE ASSEMBLY EA
0234 5882000000-N SP  GENERIC UTILITY ITEM 1
2" AIR RELEASE VALVE EA
0235 6000000000-E 1605 TEMPORARY SILT FENCE 25,000
LF
0236 6006000000-E 1610 STONE FOR EROSION CONTROL, 400
CLASS A TON
0237 6009000000-E 1610 STONE FOR EROSION CONTROL, 70
CLASS B TON
0238 6012000000-E 1610 SEDIMENT CONTROL STONE 2,300
TON
0239 6015000000-E 1615 TEMPORARY MULCHING 24
ACR
0240 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 1,200
LB
0241 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 7
ING TON
0242  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200
LF
0243  6029000000-E SP  SAFETY FENCE 200
LF
0244  6030000000-E 1630 SILT EXCAVATION 1,290
CY
0245 6036000000-E 1631 MATTING FOR EROSION CONTROL 15,000
SY
0246  6037000000-E SP  COIR FIBER MAT 100

SY
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0247 6042000000-E 1632 1/4" HARDWARE CLOTH 10,000
LF
0248 6045000000-E SP ™" TEMPORARY PIPE 400
(24 LF
0249 6070000000-N 1639 SPECIAL STILLING BASINS 4
EA
0250 6071020000-E SP  POLYACRYLAMIDE (PAM) - 10
LB
0251 6071030000-E 1640 COIR FIBER BAFFLE 225
LF
0252 6071050000-E SP  **"SKIMMER 1
(v} EA
0253 6084000000-E 1660 SEEDING & MULCHING 18
ACR
0254  6087000000-E 1660 MOWING 15 e
ACR
0255 6090000000-E 1661 SEED FOR REPAIR SEEDING 250
LB
0256 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 0.75
TON
0257  6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 375
LB
0258 6108000000-E 1665 FERTILIZER TOPDRESSING 11.25
TON
0259 6111000000-E SP  IMPERVIOUS DIKE 55
LF
0260 6114500000-N 1667 SPECIALIZED HAND MOWING 40
MHR
0261 6117000000-N SP  RESPONSE FOR EROSION CONTROL 50
: EA
0262 6132000000-N SP  GENERIC EROSION CONTROL ITEM 8
CONCRETE WASHOUT STRUCTURE EA
0263 7048500000-E 1705 PEDESTRIAN SIGNAL HEAD (16", 1 20
SECTION W/COUNTDOWN) EA
0264 7060000000-E 1705 SIGNAL CABLE 6,625
LF
0265 7108000000-E 1705 VEHICLE SIGNAL HEAD (12", 1 4

SECTION)

EA
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0266 7120000000-E 1705 VEHICLE SIGNAL HEAD (12", 3 23
SECTION) EA
0267 7132000000-E 1705 VEHICLE SIGNAL HEAD (12", 4 1
SECTION) " EA
0268 7144000000-E 1705 VEHICLE SIGNAL HEAD (12", 5 3
SECTION) EA
0269 7252000000-E 1710 MESSENGER CABLE (1/4") 500
LF
0270 7279000000-E 1715 TRACER WIRE 1,800
LF
0271 7288000000-E ~ 1715 PAVED TRENCHING (***x*xx*x) 25
(1,29 LF
0272 7300000000-E 1715 UNPAVED TRENCHING (**********) 800
(1,27 LF
0273  7300000000-E 1715 UNPAVED TRENCHING (********+*) 225
2,2 LF
0274  7300100000-E 1715 UNPAVED TRENCHING FOR TEMP- 350
ORARY LEAD-IN LF
0275 7301000000-E 1715 DIRECTIONAL DRILL (*****xs*x*) 675
(1,27 LF
0276 7301000000-E 1715 DIRECTIONAL DRILL (****ssx*) 1,725
2,2 LF
0277 7301000000-E 1715 DIRECTIONAL DRILL (**********) 50
(3,2 LF
0278 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 31
EA
0279 7348000000-N . 1716 JUNCTION BOX (OVER-SIZED, HEA- 8
VY DUTY) EA
0280 7360000000-N 1720 WOOD POLE 2
EA
0281 7372000000-N 1721 GUY ASSEMBLY 5
EA
0282 7430000000-N 1722 HEAT SHRINK TUBING RETROFIT 1

KIT EA
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0283 7432000000-E 1722 2" RISER WITH HEAT SHRINK 4
- TUBING EA

0284 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,025
LF

0285 7456000000-E 1726 LEAD-IN CABLE (****#xssxnx) ' 5,425
(14-2) LF

0286 7516000000-E 1730 COMMUNICATIONS CABLE (**FIBER) 1,200
(12) LF

0287 7516000000-E 1730 COMMUNICATIONS CABLE (**FIBER) 2,100
(48) LF
0288 7540000000-N 1731 SPLICE ENCLOSURE 3
EA
0289 7541000000-N 1731 MODIFY SPLICE ENCLOSURE 3
EA
0290 7552000000-N 1731 INTERCONNECT CENTER 3
EA
0291 7566000000-N 1733 DELINEATOR MARKER 5
EA

0292 7575160000-E 1734 REMOVE EXISTING COMMUNICATIONS 1,400
CABLE LF
0293  7575180000-N 1735 CABLE TRANSFER 1
EA
0294 7588000000-N SP  METAL POLE WITH SINGLE MAST 5
ARM EA
0295 7590000000-N SP  METAL POLE WITH DUAL MAST ARM 3
EA
0296 7613000000-N SP  SOILTEST 8
EA
0297 7614100000-E SP  DRILLED PIER FOUNDATION 48
cY
0298 7631000000-N SP  MAST ARM WITH METAL POLE DE- 8
SIGN EA
0299 7636000000-N 1745 SIGN FOR SIGNALS 12
EA
0300 7642100000-N 1743 TYPE | POST WITH FOUNDATION 1
EA
0301 7642200000-N 1743 TYPE Il PEDESTAL WITH FOUND- 14

ATION EA
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0302 7642300000-N 1743 TYPE Ill PEDESTAL WITH FOUND- 2
ATION EA
0303 7648000000-N 1746 RELOCATE EXISTING SIGN 4
EA
0304 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3
EA
0305 7756000000-N 1751 CONTROLLER WITH CABINET (TYPE 3
2070L, BASE MOUNTED) EA
0306 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 14
EA
0307 7901000000-N 1753 CABINET BASE EXTENDER 3
EA
0308 7960000000-N SP  METAL POLE FOUNDATION REMOVAL 3
EA
0309 7972000000-N SP  METAL POLE REMOVAL 3
EA
0310 7980000000-N SP  GENERIC SIGNAL ITEM 2
900MHZ SPREAD SPECTRUM ETHER- EA
NET RADIO
0311 7980000000-N SP  GENERIC SIGNAL ITEM 3
ETHRNET EDGE SWITCH EA
0312 7980000000-N SP  GENERIC SIGNAL ITEM 1
RELOCATE FLASHER CABINET/SOLAR EA

ASSEMBLY/RADIO ASSEMBLY

0355  2190000000-N 828 TEMPORARY STEEL PLATE COVERS 25
FOR MASONRY DRAINAGE EA
STRUCTURE

0356  2542000000-E 846 16" CONCRETE CURB & GUTTER 592

LF

0357  2738000000-E SP  GENERIC PAVING ITEM ' 391
CONCRETE PAVER SIDEWALK sy

0358  2738000000-E SP  GENERIC PAVING ITEM 297
CONCRETE PAVER MEDIAN ISLAND sy

0359  2738000000-E SP  GENERIC PAVING ITEM 2,645
CONCRETE SIDEWALK (CAPITAL Sy
CITY GRID)

0360 3575000000-E SP  GENERIC FENCING ITEM 54

ORNAMENTAL FENCE LF
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0361 6645000000-N SP  GENERIC PLANTING ITEM 31
TREE WELL SYSTEM EA

0362 0000910000-N SP  GENERIC MISCELLANEOUS ITEM 600
EXPLORATORY EXCAVATION - HR
STANDARD

0363 0000910000-N SP  GENERIC MISCELLANEOUS ITEM 150
EXPLORATORY EXCAVATION - HR
VACUUM

0364 5120000000-N 1407 ELECTRIC SERVICE POLE = **** 3
(30, CLASS 4) EA

0365 5125000000-E 1407 ELECTRIC SERVICE LATERAL 45
(3, #1/0 USE) LF

0366 5270000000-N SP  GENERIC LIGHTING ITEM 3
LIGHT CONTROL SYSTEM, TYPE RW, EA
120/240V

0367 5155000000-E 1409 ELECTRICAL DUCT, TYPE BD, SIZE 370

i LF

2"

0368 5160000000-E 1409 ELECTRICAL DUCT, TYPE JA, SIZE 150

R LF

(4"

0369 5170000000-E 1410 ** #8 W/G FEEDER CIRCUIT 320
@ LF

0370 5205000000-E 1410 ** #8 W/G FEEDER CIRCUIT IN 2,930
weet CONDUIT LF
(2, 1-1/2")

0371  5270000000-N SP  GENERIC LIGHTING ITEM 2
ELECTRICAL JUNCTION BOXES TYPE EA
PC18 .

0372 5270000000-N SP  GENERIC LIGHTING ITEM 2
ELECTRICAL JUNCTION BOXES TYPE EA
PC30

0373  5252000000-N 1412 UNDERPASS LUMINARIES ****#xsx 8
(TYPE WM) EA

0374  5260000000-N SP  GENERIC LIGHTING ITEM Lump Sum L.S.

ELECTRICAL CONDUIT SYSTEM AT
PEACE ST




Jul 05, 2016 11:21 am

County: Wake

ITEMIZED PROPOSAL FOR CONTRACT NO. C203751

Page 20 of 23

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0375 5270000000-N SP  GENERIC LIGHTING ITEM 8
SPOTLIGHT LUMINAIRE EA
0376 5270000000-N SP  GENERIC LIGHTING ITEM 169
AESTHETIC LIGHTING LUMINAIRE EA
0377 5260000000-N SP  GENERIC LIGHTING ITEM Lump Sum L.S.
AESTHETIC LIGHTING SYSTEM AT
BRIDGE OVER PEACE ST
0378 5260000000-N SP  GENERIC LIGHTING ITEM Lump Sum L.S.
AESTHETIC LIGHTING SYSTEM AT
WADE AVE FLYOVER
CULVERT ITEMS
0313 8056000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION Kkkkkkkhkdhk
(15+13.11-Y1-)
0314  8126000000-N 414 CULVERT EXCAVATION, STA ****** Lump Sum L.S.
(15+13.11-Y1-)
0315  8133000000-E 414 FOUNDATION CONDITIONING MATER- 258
IAL, BOX CULVERT TON
0316 8196000000-E 420 CLASS A CONCRETE (CULVERT) 331.2
CcY
0317 8245000000-E 425 REINFORCING STEEL (CULVERT) 49,779
LB
WALL ITEMS
0318 8801000000-E SP  MSE RETAINING WALL NO **** 4,230
@ SF
0319 8801000000-E SP  MSE RETAINING WALL NOQ **** 4,150
()] SF
0320 8801000000-E SP  MSE RETAINING WALL NO **** 3,305

(4)

SF
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0321 8801000000-E SP  MSE RETAINING WALL NO **** 2,535
®) SF
weeerkk BEGIN SCHEDULE A *txsx
Fedkekdedokd ( 2 ALTERNATES ) Fekdeddkk
0322 8801000000-E SP  MSE RETAINING WALL NO **** 3,910
IA1 M SF
**:k OR **; 1
0323 8802014000-E SP  SOLDIER PILE RETAINING WALLS 3,595
1A2 SF
Fekkkk IA Fedekdk b
STRUCTURE ITEMS
0324 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum LS.
AT STAT'ON Kkdkkkkkkkkkk
(20+19.94 -FLYOVER-)
0325 8035000000-N 402 REMOVAL OF EXISTING STRUCTURE Lump Sum L.S.
AT STATION hhkkkkkhkhhkkk
(22+06.91-L-)
0326 8096000000-E 450 PILE EXCAVATION IN SOIL 191
LF
0327 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 76
LF
0328 8105540000-E 411 3'-6" DIA DRILLED PIERS IN 112
SOIL LF
0329 8105640000-E 411 3-6" DIA DRILLED PIERS NOT IN 70
SOIL LF
0330 8112730000-N 450 PDA TESTING 2
EA
0331 8113000000-N 411 SID INSPECTIONS 2
EA
0332 8115000000-N 411 CSL TESTING 2
EA
0333 8147000000-E 420 REINFORCED CONCRETE DECK SLAB 14,218
SF
0334 8154000000-E 420 REINFORCED CONCRETE DECK SLAB 16,350

(SAND LIGHTWEIGHT CONC)

SF




Jul 05, 2016 11:21 am

County: Wake

ITEMIZED PROPOSAL FOR CONTRACT NO. C203751

Page 22 of 23

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0335 8161000000-E 420 GROOVING BRIDGE FLOORS 31,190
SF
0336 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 4415
cYy
0337 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
(20+19.94-FLYOVER-)
0338 8210000000-N 422 BRIDGE APPROACH SLABS, STATION Lump Sum L.S.
(22+06.91-L-)
0339 8217000000-E 425 REINFORCING STEEL (BRIDGE) 68,480
LB
0340 8238000000-E 425 ~ SPIRAL COLUMN REINFORCING 6,384
STEEL (BRIDGE) LB
0341 8277000000-E 430 MODIFIED 72" PRESTRESSED CONC 1,840.71
GIRDERS LF
0342 8280000000-E 440 APPROX........ LBS STRUCTURAL 652,000
STEEL LS
0343 8364000000-E 450 HP12X53 STEEL PILES 2,135
LF
0344 8391000000-N 450 STEEL PILE POINTS 50
EA
0345 8517000000-E 460  1-*"X*****" CONCRETE PARA- 182.71
PET LF
(1-4" X 3'-6")
0346 8522000000-E 460 GENERIC STRUCTURE ITEM 775.24
DECORATIVE CONCRETE PARAPET LF
0347 8531000000-E 462 4" SLOPE PROTECTION 210
SY
0348 8654000000-N SP  DISC BEARINGS Lump Sum L.S.
0349 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum L.S.
0350 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum L.S.
0351 8860000000-N SP  GENERIC STRUCTURE ITEM Lump Sum L.S.
APPLICATION OF BRIDGE COATING
0352 8860000000-N SP  GENERIC STRUCTURE ITEM Lump Sum L.S.

ASBESTOS ASSESSMENT
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0353 8867000000-E SP  GENERIC STRUCTURE ITEM 367.62
CONC PARAPET WITH MOMENT SLAB LF
0354 8892000000-E SP  GENERIC STRUCTURE ITEM 383
PRECAST CONCRETE PANELS SF
0379 8867000000-E SP  GENERIC STRUCTURE ITEM 718.75
ARCHITECTURAL METAL FASCIA LF

1121/Jul05/Q1667042.793/D1723556204000/E378

Total Amount Of Bid For Entire Project :
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QUANTITY: 1 SYMBOL X Y WID| HT
. SIGN WIDTH: 3'-6"
HEIGHT: 1'-0"
TOTAL AREA: 3.5 Sq.Ft.
BORDER TYPE: INSET , "
RECESS: 0.38" | 3'-6 ‘
WIDTH: 0.38" | |
RADII: 1.88" 3"
"o "
NO. Z BARS: MAT'L: 0.080" (2.0 mm) ALUMINUM -
LENGTH: Q 6"D
—
"
USE NOTES: 1,2 3
| | | |
1.Legend and border shall be direct applied black ! ' ' k
non-reflective sheeting. B(_)RDER" 4.7" 32.6" 4.7"
2, Background shall be NC GRADE B fluoresent orange R=1.88 .
retroreflective sheeting. TH=0.38
< IN=0.38"
9
[
o~
°
3
o
?é Spacing Factor is 1 unless specified otherwise
fol
0%_‘ LETTER POSITIONS
o . Series/Size
5 Letter spacings are to start of next letter Text Length
té D o r t c h S t D 2000
S 4.7 | 5 |4.6 |2.5 |2.8 (4.3 |3.5 | 3 |4.4 |2.4 |4.7 32.6
w
2
<
w
(o]
(8]
o
o
o
-
z
=
Lt
o
[0
=)
w
vy
W
=z
<T
Z
w
o
z
o
z
o © FILENAME: Guidesign6é NORTH CAROLINA D.O0.T. SIGN DETAIL
5
()
-
[aY
O
0
Z
[e)
.
=
C
3 DOCUMENT NOT CONSIDERED FINAL
& UNLESS ALL SIGNATURES COMPLETED
b
v 1223 Jones Franklin Rd. |APPROVED: DATE:
= Wﬁ%( Raleigh, N.C. 27606
= = Liscense No. F-0377
2 ENG%EEES%EE Bus: 919 851 8077
@ > Fax: 919 851 8107
5 — = . SPECIAL SIGN DESIGNS
w <
ggg TRANSPORT ATION PLANNING/DESIGN - BRIDGE /STRUCTURE DESIGH
N=
385 CNIL/SITE DESIGN — GIS/GPS — CONSTRUCTION OBSERVATION
N D
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DocuSign Envelope ID: C6732B7F-B45A-4C29-8B83-7E3ATES1AF30

PROJ. REFERENCE NO. SHEET NO.

B-5121/B-5317 | TMP-4A
CONTRACTOR SHALL WORK IN A CONTINUOUS MANNER TO COMPLETE THE WORK IN AREA I,
PHASE I, STEP 3B FROM 9:00 PM FRIDAY TO 6:00 AM MONDAY. REPEAT WEEKEND ROAD/ CONTRACTOR SHALL WORK IN A CONTINUOUS MANNER TO COMPLETE THE WORK IN
LANE CLOSURES AS DIRECTED BY THE ENGINEER TO COMPLETE AREA I, PHASE I, STEP 3B AREA 1, PHASE 1, STEPS 4B1 THRU 4B3 IN 21 CONSECUTIVE DAYS (SEE INTERMEDIATE
(SEE INTERMEDIATE CONTRACT TIME AND SPECIAL PROVISIONS). CONTRACT TIME AND SPECIAL PROVISIONS).
B. - USING ROADWAY STANDARD DRAWING NO. 1101.03, SHEET 7 OF 9 AND

STEP 4B: - CONTRACTOR MAY CONSTRUCT PROPOSED DORTCH ST. (-Y8-) AT HIS DISCRETION,

TMP SHEETS AS NOTED TO CLOSE SOUTHBOUND CAPITAL BLVD. (-L-) WITH THE APPROVAL OF THE ENGINEER, AS FOLLOWS:

FOR REMOVAL & REPLACEMENT OF EXISTING PAVEMENT ON SOUTHBOUND

CAPITAL BLVD. (-L-) AS FOLLOWS: 1. USING ROADWAY STANDARD DRAWING NO. 1101.03, SHEET 2 OF 9

-~ CLOSE SOUTHBOUND CAPITAL BLVD. (-L-) USING OFF-SITE AND SHEET TMP-17H, CLOSE DORTCH ST. (-Y8-) TO TRAFFIC.
INSTALL TYPE III BARRICADES AND DRUMS TO CLOSE DRIVEWAY
DETOUR ON SHEET TMP-17A AND REPLACE EXISTING SOUTHBOUND ACGESS FROM PARGEL No. 24 T0 DORTCH ST
CAPITAL BLVD. (-L-) PAVEMENT FROM STA. 47+50 +/- -L- TO ' :

_ STA. 53+06 +/- -L- (END OF PROJECT) (SEE ROADWAY PLANS). 2. CONSTRUCT PROPOSED DORTCH ST. (-Y8-) UP TO, BUT NOT INCLUDING

THE FINAL LAYER OF SURFACE (SEE ROADWAY PLANS AND SHEET TMP-86).
-- CLOSE SOUTHBOUND CAPITAL BLVD. (-L-) USING OFF-SITE

DETOUR ON SHEET TMP-17C AND REPLACE EXISTING SOUTHBOUND
CAPITAL BLVD. (-L-) FROM STA. 26+00 +/- -L- TO
STA. 41+50 +/- -L- (SEE ROADWAY PLANS).

3. PLACE TEMPORARY PAVEMENT MARKINGS/MARKERS IN THE FINAL TRAFFIC
PATTERN AND OPEN TO TRAFFIC (SEE FINAL PAVEMENT MARKING PLANS).

-- CLOSE SOUTHBOUND CAPITAL BLVD. (-L-) USING OFF-SITE JﬂYEEiEE,
DETOUR ON SHEET TMP-17D AND REPLACE EXISTING SOUTHBOUND
CAPITAL BLVD. (-L-) FROM STA. 10+21 +/- -L- (BEGINNING OF

PROJECT) TO STA. 19+25 +/- -L- (SEE ROADWAY PLANS). CONTRACTOR MAY WORK AREA I, PHASE II, STEPS 1 AND 2 SIMULTANEOUSLY.

- USING ROADWAY STANDARD DRAWING NO. 1101.02, SHEET 3 OF 15, .
AND SHEETS TMP.9 & TMP-178, REMOVE & REPLAGE EXISTING PAVEMENT STEP 1: - gﬁl?g.ROADWAY STANDARD DRAWING NO. 1101.02, SHEETS 3, 8, 9 & 10
ON SOUTHBOUND CAPITAL BLVD. (-L-) FROM STA. 41+50 +/- -L- ;
TO STA. 47+50 +/- -L- (SEE ROADWAY PLANS). A. REDUCE ALL LANES OF NORTHBOUND CAPITAL BLVD. TO 10', REVISED

EXISTING AUXILIARY TO AN ACCELERATION LANE AND SHIFT
NORTHBOUND CAPITAL BLVD. (-L-) TRAFFIC TO THE TEMPORARY

TRAFFIC PATTERN AS SH - TMP-10B
CONTRACTOR MAY WORK AREA I, PHASE I, STEPS 4A AND 4B SIMULTANEOUSLY. TMP-:Og & TMP-11 S SHOWN ON SHEETS TMP-10A, TMP-108,

B. INSTALL PORTABLE CONCRETE BARRIER ALONG THE INSIDE LANE OF

CVIL/SITE DESIGN - GIS/GPS - CONSTRUCTION OBSERVATION

STEP 4A: - USING ROADWAY STANDARD DRAWING NO. 1101.02, SHEETS 1, 2, 3, 8, 9 NORTHBOUND CAPITAL BLVD. (-L-) AS SHOWN ON SHEET TMP-11.

& 10 OF 15: . STEP 2: - USING ROADWAY STANDARD DRAWING NO. 1101.02, SHEETS 3, 8 & 9 & 10
c -~ BEGIN TRENCHLESS INSTALLATION OF PROPOSED DRAINAGE UNDER OF 15:
° A. REDUCE ALL LANES OF SOUTHBOUND CAPITAL BLVD. TO 10' AND SHIFT
3 ROADWAY PLANS). SOUTHBOUND CAPITAL BLVD. (-L-) TO THE OUTSIDE AS SHOWN ON
i SHEET TMP-11.
e . gESéN CONSTRUCTION OF PROPOSED WIDENING OF SOUTHBOUND CAPITAL B. INSTALL PORTABLE CONCRETE BARRIER ALONG THE INSIDE LANE OF
8 . (-L-) FROM STA. 28+50 +/- -L- TO STA. 41+50 +/- -L-
z AND STA. 41450 +/. -L- TO STA. 47450 +/- -L- (SEE CONSTRUCTION SOUTHBOUND CAPITAL BLVD. (-L-) AS SHOWN ON SHEET TMP-11.
5 PLANS AND SHEETS TMP-5 & TMP-6) . STEP 3: - USING ROADWAY STANDARD DRAWING NO. 1101.02, SHEETS 1, 2, 3, 8, 9
" NOTE: PROPOSED SOUTHBOUND CAPITAL BLVD. (-L-) WIDENING FROM & 10 OF 15:
= STA. 28+50 +/- -L- TO STA. 41+50 (NOT INCLUDING PROPOSED -~ CONSTRUCT PROPOSED WADE AVE. -FLYOVER- & APPROACHES UP TO,
@ SIDEWALKS) SHALL BE COMPLETED PRIOR TO AREA II, BUT NOT INCLUDING THE FINAL LAYER OF SURFACE COURSE FROM
S PHASE III, STEP 4. STA. 19+40 +/- -FLYOVER- TO STA. STA. 20470 +/- -FLYOVER- (SEE
) ROADWAY PLANS, STRUCTURE PLANS AND SHEET TMP-11).
= NOTE: CLOSE EXISTING SIDEWALKS AND PEDESTRIAN ACCESS ALONG NOTE: FOR GIRDER INSTALLATION UTILIZE OFF-SITE DETOURS ON
& SOUTHBOUND CAPITAL BLVD. (-L-) AND EXISTING ON-RAMP SHEET TMP-17A TO CLOSE SOUTHBOUND CAPITAL BLVD. (-L-),
] TO SOUTHBOUND CAPITAL BLVD. (-L-) (SEE SHEET TMP-6). SHEET TMP-17F TO CLOSE EXISTING ON-LOOP FROM WADE
» AVE., SHEET TMP-17G TO CLOSE NORTHBOUND CAPITAL
W -~ BEGIN CONSTRUCTION OF PROPOSED OFF-RAMP -Y2RPA-, PROPOSED BLVD. (-L-) AND GENERAL NOTE "C" ON TMP-1B FOR TIME
5 ON-RAMP -Y2RPB- AND PROPOSED N. WEST ST. (-Y9-) UP TO, RESTRICTIONS.
2 BUT NOT INCLUDING THE FINAL LAYER OF SURFACE COURSE
T (SEE ROADWAY PLANS AND SHEET TMP-6). -~ COMPLETE CONSTRUCTION OF PROPOSED WADE AVE. -FLYOVER- FROM
% STA. 15420 +/- -FLYOVER- TO STA. STA. 19+40 +/- -FLYOVER- &
= -- CLOSE EXISTING SIDEWALK ALONG EXITING ON-LOOP AGCCELERATION STA. 20+70 +/- -FLYOVER- TO STA. 22+90 +/- -FLYOVER- AND

_ £ LANE TO NORTHBOUND CAPITAL BLVD. (-L-), INSTALL WATER FILLED UP TO THE EDGE & ELEVATION OF EXISTING FROM

o BARRIER AND BEGIN CONSTRUCTION OF PROPOSED -FLYOVER-, END STA. 22+90 +/- -FLYOVER- TO STA. 24+80 +/- -FLYOVER-
5 BENTS & APPROACHES UP TO, BUT NOT INCLUDING THE FINAL LAYER BEGUN IN AREA I, PHASE I, STEP 4.
P + - - -
a gﬁAsu?;ﬁgg 8?9R§§L5832R?T?5EESRSXD;£Y Pik;gVEgTRagTURE PLANS -~ COMPLETE CONSTRUCTION OF PROPOSED CURB & GUTTER ALONG
> AND SHEET THP-6) , NORTHBOUND CAPITAL BLVD. (-L-) FROM STA. 30+00 +/- -L- TO
5 : STA. 41+50 +/- -L- BEGUN IN AREA I, PHASE I, STEP 1D.
j
s -~ PAVE THE AREA BETWEEN EXISTING SIDEWALK AND EXISTING CURB & e
3 GUTTER ALONG THE OUTSIDE LANE OF SOUTHBOUND CAPITAL
i BLVD. (-L-) WITH ASPHALT, INSTALL WATER FILLED BARRIER AND UNLESS ALL SIGNATURES COMPLETED
° BEGIN CONSTRUCTION OF PROPOSED GREENWAY (GI), PROPOSED ﬁgagf’ 1223 Jones Franklin Rd. | APPROVED: DATE:
¢ FLYOVER, END BENTS & APPROACHES UP TO, BUT NOT INCLUDING THE W f_uleigh, ﬁ'c'fﬁ%
o FINAL LAYER OF SURFACE COURSE FROM STA. 20+70 +/- -FLYOVER- TO . ETHERILL Boe 919 851 8077
& > STA. 22+90 +/- -FLYOVER- AND UP TO THE EDGE AND ELEVATION OF ENGINEERING Fax: 919 851 8107 e
55 EXISTING FROM STA. 22+90 +/- -FLYOVER- TO * AL L AREA I PHASING
oE STA. 24+80 +/- -FLYOVER- (SEE ROADWAY PLANS, STRUCTURE PLANS Lo 003
(,5) AND SHEET TMP-6). TRANSPORT ATION PLANNING/DESIGN —- BRIDGE /STRUCTURE DESIGN 3
=%
o

6/24/2016




DocuSign Envelope ID: 660F5346-F 167-4A58-A6 E2-E217C6205FFF

PROJ. REFERENCE NO. SHEET NO.

B-5121/B-5317 TMP -6

BACK OF EXISTING CURB

o WORK AREA b
@) QUANTITY = 912 SF @ QUANTITY = 1025 SF =
TEMPORARY SHORING TEMPORARY SHORING
-FLYOVER- STA. 18+55+/-, 38'+/- LT -FLYOVER- STA. 21+45+/-, 31.5'+/- LT EXISTING  SIDEWALK ‘ T
TO -FLYOVER- STA. 19+30+/-, 38'+/- LT TO -FLYOVER- STA. 22+20+/-, 28'+/- LT CLOSED l A
(SEE SHEET TMP-2A1 FOR (SEE SHEET TMP-2A1 FOR T SRR
TEMPORARY SHORING NOTES) TEMPORARY SHORING NOTES) 7
TEMPORARY PAVEMENT / ——
C o / : 18 / TEMPORSRV cnosiovg?
K . P ; (SEE ROADWAY PLAN
— <& \j | s TYPICAL SECTION B-B J i / \ ////
—_— N — / _ -FLYOVER- STA. 24+80+/-
a - , s T - -L- STA. 51+00 +/- /7 V
— , — ) -Y2RPA- STA. 16+57.00
— —— , L\f ( BEGIN CONSTRUCTION
- —_ | — . -Y9- STA. 18+52.00 N / at1.2
-Y9. N\‘VEST\\ , ‘\@Ii%nsmucnpn ’ oy oo
ST. - ‘ Y roaD P
~o po-o : - [
= _ 24" X 12" _ k\ CLOSED l‘
P EaTN CoNSTRUGTION P @ soewak 47 ey AT TS
LI> T |l‘ CLOSED f CLOSED }\\ v o4 f
- 24" X 127 < D “.TYPE III BARRICADE
= VY
o } SIDEWALK h‘l i \\ TYPE III BARRICADE -FLYOVER-
N\ o A CLOSED Y TYPE III BARRICADE |
B o i i -Y2 RPB- STA. 10+90+/-
ANMNNNNNNN -
i i ] } -L- STA. 48+00+/-

TYPE III BARRICADE -L\- STA. 50+30+/-

e ——
l ’ = S’;TA. 47+50+/ - BEGIN WATER
7

-L- CAPITALI }BLVD. FILLED BARRIER

-Y8\-

SEE TMP-5

' " TYPE III BARRICADE

& / :
7 ) i / _TEMPORARY (1 1)
..... B . . / , SHORING  \.
. o B —— N

Bus: 919 851 8077
Fax: 919 851 8107

AREA I - PHASE 1
TEMPORARY TRAFFIC
CONTROL DETAIL

TYPICAL SECTION A-A FOR CONSTRUCTION OF PROPOSED DORTCH ST. (-Y8-).
-L- STA. 50+50 +/-

NE

c + SIDEWALK
o n
3 N _ TEMPORARY GAURDRAIL CLOSED
3 - . . w»> . , = - . N Sy / -FLYOVER- STA. 20+70+/-
§ < . . h ‘ -L- STA. 52+12+/- TYPE III BARRICADE
2 5 END WATER FILLED BARRIER AN
= o -L- STA. 53+06+/-
o —
X i TRUCKS -L- STA. 54+30+/-
2 = ~ ENTERING - ~_TIE TO EXISTING
2 "X 48" TEMPORARY ‘ T — e —
Z > -L- STA. 41+50+/- N 487X 48 SHOR?NQ X A v : =
£ = END TEMPORARY PAVEMENT | RN
< & WATER FILLED BARRIER 3 RSN
=] \ . s\ S
o ARRNSS
B N
2 SIS
D o S
2 ~ ™~
£ TBACK OF EXISTING CURB — .
o ; s
S " o . .
= . -L- STA. 51410+/- o __2wxie \ P
W x WORK AREA L] END WATER SIDEWALK J =T~
o SIDEWALK ~ FILLED BARRIER CLOSED t /-l -L- STA. 54+30+/-
. pa
5 CLOSED -FLYOVER- STA. 19+40+/- /\// TIE TO EXISTING
Z — EXISTING  SIDEWALK -L- STA. 49+75+/- s ~/ ~
5 \ /</
- ‘ \ CLOSED BEGIN WATER 1 . TYPE III BARRICADE
e L TYPE III BARRICADE ____FILLED BARRIER NOTES: SEE STRUCTURE PLANS FOR PROPOSED -FLYOVER- STRUCTURE DESIGN.
E IR - T T~ X SEE TMP-BA FOR CUT SECTIONS AT -FLYOVER- STRUCTURE END BENTS.
ol T/ TT— —_—— ~—
< =R = N DOCUMENT NOT CONSIDERED FINAL
& EXISTING T 1/’ I _,f TS e - UNLESS ALL SIGNATURES COMPLETED
5 = T
v ON-LOOP -FLYOVER- STA. 15+20+/- / W 1223 Jones Franklin Rd. |AFPROVED: DATE:
= * % W Raleigh, N.C. 27606
5 SEE AREA I, PHASE I, STEP 4B ON SHEET TMP-4A g W ETHERILL Liscense No. F-0377

TRANSPORT ATION PLANNING/DESIGN — BRIDGE /STRUCTURE DESIGN
CVIL/SITE DESIGN - GIS/GPS — CONSTRUCTION OBSERVATION
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DocuSign Envelope ID: 660F5346-F167-4A59-A6E2-E217C6205FFF

PROJ. REFERENCE NO. SHEET NO.

B-5121/B-5317 TMP-11

EXISTING GUTTER LINE-——\
BACK OF EXISTING CURB —. BACK OF EXISTING CURB

\ , EXISTING GUTTER LINE
1 2 <
| “N |

\
\

' &
WORK AREA |\ || 10" | 10° Aﬁ 3l | s

WORK AREA Y

EXISTING SIDEWALK
CLOSED

-FLYOVER- STA. 25+76.00

L\
EXISTING SIDEWALK . ‘
CLOSED Z 't
~7 TEMPORARY PAVEMENT EXISTING

ON-LOOP

-Y2RPA- STA. 16+57.00
/ BEGIN CONSTRUCTION

Bus: 919 851 8077
Fax: 919 851 8107

AREA I - PHASE II
TEMPORARY TRAFFIC
CONTROL DETAIL

FOR CONSTRUCTION OF PROPOSED DORTCH ST. (-Y8-).

R
—_

_ENGINEERING _

TRANSPORT ATION FLANNING/DESIGN — BRIDGE /STRUCTURE  DESIGN
CNVIL/SITE DESIGN - GIS/GPS - CONSTRUCTION OBSERVAT/ON

-
N.
-Y8- STA. 11+13.00 o WEST ST. i o
“BEGIN_CONSTRUCTION e
= Riadie o ’ N NN
o T+ ~ NG N
e -0 -L- STA. 49+10+/- AR
e < ——— BEGIN PCB RN
o ] e ) N \\\ N S
(] - \\ \\\\\ \\
s ' 1 A s o N W
e ® - -Y2RPB- STA. 10+75+/- \ %, \\\\ AN \&\
o o N AN
= ! N AN AN \\ \\
= \\3 ) AN
s
o -FLYOVER- STA. 22+90+/- '\ P
n N (Q\\\
- N\ N
c l}-) / N\ \\
3 o , j -L- STA. 51+10+/- N N
x ; : N
1 g : . / h
o . = /4 AN
g < =, s -L- STA. 52+50+/- \l
o [22] ) - = :
L PEES T T T Ty T e Newo / i -L- STA. 53+00+/-
S - / -/ e - END PCB
2 = > , , . N
s = —
g £ -L- éTA. 41453+ - -L- STA. 48+00+/- . /- N
£ N BEGIN PCB ' g =
[ ~ \ RS P % - T
. S O 7SR R — 7
2 -L- STA. 41+35+/- L N i — ; = -
— : \\\
e ~ .
o / o
z —_— -L- STA. 51+10+/- e
. = TTT—— [ END PCB / i //T\\\\\
5 \ / Vi 7~ 7 ==
L - V y y s L ~
o ! / z /%\/ o~
g ﬁ — e P 4 -L- STA. 54+30+/-
< 7 . - 7N TIE TO EXISTING
v
© —
O —~—
% / S ~— DOCUMENT NOT CONSIDERED FINAL
:f / L o ———J_L TS UNLESS ALL SIGNATURES COMPLETED
2 -FLYOVER- STA. 15+20+/- % 1223 Jones Franklin Rd. |APPROVED: DATE:
= * AN Raleigh, N.C. 27606 -
= SEE AREA I, PHASE I, STEP 4B ON SHEET TMP-4A ' NS ETHERILL Lisconse No. F-0377
g
et
@
E
(‘{\.I
a

©6/20/2016
User:skennedy




DocuSign Envelope ID: 660F5346-F 167-4A58-A6E2-E217C6205FFF

PROJ. REFERENCE NO. SHEET NO.

B-5121/B-5317 TMP-12

\\\7 ﬁ | | -Y2RPB- STA. 14+80+/_\ -FLYOVER- STA. 25+76+/-
- / / e R11-2
[ R / | o « e
T (\\ J _,f g/ RN \ CLOSED
_ J—) — ¢ T _— TT— / q
— I ‘\\\-j\\ —— [ / /
— —— ! — / r TYPE IIT BARRICADE
| “\-az‘a\\\ | . § ( S~ -
j _ | / — A o
= - - ‘ N
| o /
i N .C|.) »
. ) N
. ( -'—_\\\ <
h ‘o T — Q 2 A
i I —_— o -Y2RPB- STA. 13+40+/- N \%\\\ \\
o \\\\~\\7 -L- STA. 49+72+/- \\\\\\\ N
| o -L- STA. 45+50+/- ; T T Lo STA. 48+604/- AN \\\\ AN
| Q BEGIN PCB .. BEGIN PCB NN
o » - -L- STA. 47+35+/- AN AN N
| [ -L- STA. 48+04+/- SN N\
o o _-L- STA. 46+85+/- };?? N \\\\\ \\\\\\
[e°] AN AN
> A BN
' CON NS
-FLYOVER- STA. 22+90+/- \\ 2N
N7 ({ N
R
,,,,,, N

-L- STA. 51400+/- N
\\ -L- STA. 54+15+/- N

' : i [T\ 1L
———————— o T ~ = JOT TS foa  END PCB / \

\
AND CLOSING OUTSIDE LANE.
|

SEE | TMP-17E FOR OFF-SITE
DETOUf?

C

5

o

~

C

%]

(o

®

o

o

=

o

>

—

I8

—

=

M

w

Q

&

wn

w

-

=

=

L

g:i ]

5 -L- STA. 41+50+/- = B

n . -FLYOVER- STA. 10+00+/-

¢ R9-9 —

< 24" X 12" W
o SIDEWALK LIRS
o -.v‘vmv’m
c CLOSED e
o 5

=

= —— ~ —
+ \\

— C TYPE IIT BARRICADE =
5 T - - -L- STA. 53+06+/- P
5 s —— . END PCB s L/ N
o) — —_— —_— /

= - 4
> \§§§§ M - e /4 ~
[e) — e
= —_— —
g T~ T — e \\
Q ] e ~ — DOCUMENT NOT CONSIDERED FINAL
2 /\ I ./V 1 ’J_[ TS UNLESS ALL SIGNATURES COMPLETED
& .
2 * -FLYOVER- STA. 15+20+/- M 1223 Jones Franklin Rd. |APPROVED: DATE:
> SSE AREA I, PHgSEOI, SEEE';B ggﬂigﬁEngT-%\ ) W Raleigh, N.C. 27606
= FOR CONSTRUCTION OF PROPOSED . (-Y8-). 2\ ETHERILL Liscense No. F-0377 &
= Bus: 919 8518077 AN AREA I - P
i & Fox 99 8518107 (o TEMPORARY H?I?EFI;[II(%
o
obh§ /20/
‘5022 TRANSPORTATION PLANNING/DESIGN - BRIDGE/STRUCTURE DESIGN ofeorane CONTROL DETAIL
N
g@; CNIL/SITE DESIGN = GIS/GPS - CONSTRUCTION OBSERVATION
N5
wo D




DocuSign Envelope ID: 660F5346-F 167-4A59-A6E2-E217C6205FFF

S5121_B-5317\TrafficControNTcp\Current TMP Files\LANE'S CURRENT\BS5I2I_B53I7_TC_TMP_Wade_pshld.dgn

:skennedy

20l6
014\B

6/14/
PaN
User

41+25+/- SEE TMP-13

STA.

-L-

MATCHLINE

MSE WALL

-Y8- STA. 11+13.00
BEGIN CONSTRUCTION

-Y8-
DORTCH ST.

=

-L- CAPITAL ﬁLVD.

‘L-~“N~;E;\?TA' 50+50 +/-

TYPICAL SECTION A-A

-Y9- STA.

18+52.00

-L- STA\ 48+60+/-

-L- STA. 48+05+/- \\

-L- STA. 42+75+/-

BEGIN PCB
-L- STA. 41+50+/- |

* SEE AREA I, PHASE I, STEP 4B ON SHEET TMP-4A
FOR CONSTRUCTION OF PROPOSED DORTCH ST. (-Y8-).

-Y2LPC- STA.

10+70+/ -

BEGIN CONSTRUCTION

50+00

) (o))

-L- STA. 53+06.00

PROJ. REFERENCE NO.

SHEET NO.

B-5121/B-5317

TMP-14

I
—~—

=S

-FLYOVER- STA. 25+76+/-

END PROJECT

f7\\.“"‘-f
VAR

e
7T IR

yzd

<3§)

NOTE:

END PCB

PAVEMENT MARKINGS SHOWN ARE EXISTING UNLESS OTHERWISE NOTED.
SEE TMP-1A FOR PAVEMENT MARKING SCHEDULE.

[ /L) —
/ //f\ —=
% GB//A%y* k\;T\T\

CWIL/SITE DESIGN - GIS/GPS

TRANSPORT ATION PLANNING/DESIGN — BRIDGE/STRUCTURE DESIGN
- CONSTRUCTION OBSERVATION

T~ T DOCUMENT NOT CONSIDERED FINAL
. S~ UNLESS ALL SIGNATURES COMPLETED
1223 Jones Franklin Rd. |APPROVED: DATE:
Wﬁéﬁ‘g/ Raleigh, N.C. 27606 A
o Liscense No. F-0377 -
ENG%JEES%IN_E Bus: 919 851 8077 REA I PHASE III
Fax: 919 851 8107

W

6/20/2016 JSo 3
3N

TEMPORARY TRAFFIC
CONTROL DETAIL




PROJ. REFERENCE NO. SHEET NO.
B-5121/B-5317 TMP-17H

DocuSign Envelope 1D: 660F5346-F 167-4A58-A6E2-E217C6205FFF

-\
o)
OFF-SITE DETOUR WHEN DORTCH ST. B
IS CLOSED FOR CONSTRUCTION. ‘?% > DETOUR SIGNING
‘q,f*
k) rZ
o
"’ \Y)
' N
< W —
/&/ \ . 1. L oc ] f —
Y o P Y [Dortch st ] (Dortch st
) // S <
Y L %Cge DETOUR | .5 DETOUR | ..
v 24" X 12" " " END
//// W ’ e DETOUR| 0 &
;:6_: - * o 24" X 18"
® ® ©

——\
> Uy
/ S /s END
~ A /
vg e PROJECT
=
=
0
.2 w

ROAD

CLOSED _ L
V4| roAD ‘A

I |

y | CLOSED pr g7 W toL
] -
7y

" TYPE III BARRICADE

M4-10L

ST.

% SEE RSD 1101.03, SHEET 2 OF 9, FOR TYPE III BARRICADE
LOCATIONS WITH ATTACHED SIGNING & ADDITONAL SIGNING
FOR ROAD CLOSURE. USE DRUMS AND TYPE III BARRICADE TO
CLOSE DRIVEWAY ACCESS FROM PARCEL NO. 24 TO DORTCH ST.

DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

APPROVED: DATE:

= I—~
I —
_~=l

N. WEST ST.

= 1223 Jones Franklin Rd.

AN Raleigh, N.C. 27606
M\ ETHERILL Liscense No. F-0377
- Bus: 919 851 8077
ENGINEERING Fax: 919 851 8107

TEMPORARY TRAFFIC
CONTROL DETAIL

i

TRANSPORTATION PLANNING/DESIGN — BRIDGE /STRUCTURE DESIGN
CNVIL/SITE DESIGN - GIS/GPS - CONSTRUCTION OBSERVATION

DETOUR ROUTE




